DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/13/09
PAGE : 002 -1
TABULATION OF BIDS

CONTRACT TITLE : SR 10 @ SORGHUM MILL ROAD

CALL ORDER : 002

LETTING DATE : 04/21/09
STATE/FEDERAL AID NO: ERRA-K356(11)
CONTRACT DESCRIPTION

FINAL
CONTRACT ID : 29-008-03.01 COUNTIES : KENT
DISTRICT HENSHE
CONTRACT TIME : 32 CALENDAR DAYS

PROJECT (S) : ERRA-K356(11)

THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE

AT OUR WEBSITE; WWW.DELDOT.GOV.

SR 10 AT WAWA/GATEWAY SOUTH AND SORGHUM MILL RD

SET-ASIDE

VENDOR RANKING : Contract was awarded on 05/13/09 to vendor A-DEL CONSTRUCTION CO INC

SUPERPAVE, TYPE C HOT-MIX, 160

TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 308,100.71 158.6771% 100.0000%
1 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 194,168.36 100.0000% 63.0211%
2 GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, 19901 $ 228,159.66 117.5061% 74.0536%
3 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 $ 231,249.41 119.0974% 75.0564%
4 DIXIE CONST COMPANY, 1INC., 260 HOPEWELL RD, CHURCHVILLE, MD, 21028 $ 255,925.66 131.8061% 83.0656%
5 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGION, DE, 19804 $ 271,380.71 139.7657% 88.0818%
I ( 0o ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 5000.00000 5000.00 | 1500.00000 1500.00 | 250.00000 250.00
CLEARING AND GRUBBING | | |
0020 208000 10.000 CY | 36.50000 365.00| 13.25000 132.50] 45.20000 452.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0030 209001 60.000 CY | 28.25000 1695.00| 22.00000 1320.00| 17.75000 1065.00
BORROW, TYPE A | | |
0040 212000 50.000 CY | 21.75000 1087.50| 13.25000 662.50] 20.00000 1000.00
UNDERCUT EXCAVATION | | |
0050 252000 5.000 EACH | 160.00000 800.00| 160.00000 800.00| 250.00000 1250.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0060 252002 5.000 EACH | 142.50000 712.50] 110.00000 550.00 | 230.00000 1150.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0070 302007 464.000 CY | 46.50000 21576.00| 43.20000 20044.80| 48.35000 22434.40
GRADED AGGREGATE BASE COURSE, TYPE B | |
0080 401645 194.000 TON | 81.50000 15811.00 | 60.00000 11640.00| 70.15000 13609.10
| | |
| | |

GYRATIONS, PG 64-22 (CARBONATE STONE)



6" DEPTH
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TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 10 @ SORGHUM MILL ROAD
CALL ORDER 002 CONTRACT ID 29-008-03.01 COUNTIES KENT
LETTING DATE 04/21/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0090 401648 282.000 TON | 75.50000 21291.00| 55.50000 15651.00 | 59.45000 16764.90
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0100 401663 575.000 TON | 66.75000 38381.25] 53.50000 30762.50] 52.40000 30130.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0110 401666 10.000 TON | 121.50000 1215.00| 62.50000 625.00] 155.75000 1557.50
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0120 401667 20.000 TON | 90.00000 1800.00| 60.50000 1210.00] 131.55000 2631.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0130 402000 10.000 TON | 114.00000 1140.00| 35.00000 350.00]| 217.40000 2174.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0140 612021 32.000 LF | 40.50000 1296.00 | 39.55000 1265.60| 49.60000 1587.20
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0150 612022 56.000 LF | 57.00000 3192.00]| 42.10000 2357.60 | 57.75000 3234.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0160 612529 88.000 LF | 4.60000 404.80| 11.00000 968.00| 8.80000 774.40
PIPE VIDEO INSPECTION | | |
0170 701011 1194.000 LF | 18.00000 21492.00| 16.00000 19104.00] 20.25000 24178.50
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0180 705002 1087.000 SF | 6.75000 7337.25| 5.00000 5435.00 | 6.75000 7337.25
P.C.C. SIDEWALK, 6" | | |
0190 708051 2.000 EACH | 2410.00000 4820.00 | 2485.00000 4970.00 | 1750.00000 3500.00
DRAINAGE INLET, 34" X 24" | | |
0200 708052 3.000 EACH | 2732.00000 8196.00 | 2875.00000 8625.00 | 2775.00000 8325.00
DRAINAGE INLET, 48" X 30" | | |
0210 708500 4.000 EACH | 252.50000 1010.00| 187.50000 750.00| 270.00000 1080.00
REPLACING CATCH BASIN GRATES | | |
0220 710501 2.000 EACH | 1062.00000 2124.00 | 2055.00000 4110.00| 1330.00000 2660.00
CONVERTING EXISTING CATCH BASIN TO | | |
MANHOLE | | |
0230 720527 1500.000 EADY | 0.30000 450.00| 0.35000 525.00| 0.26000 390.00
PLASTIC DRUMS | |
0240 732002 43.000 SY | 21.00000 903.00] 8.00000 344.00| 10.75000 462.25
| | |

TOPSOIL,
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TABULATION OF BIDS
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INITIAL EXPENSE

FINAL
CONTRACT TITLE : SR 10 @ SORGHUM MILL ROAD
CALL ORDER : 002 CONTRACT ID : 29-008-03.01 COUNTIES KENT
LETTING DATE : 04/21/09 DISTRICT : Sl
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0250 734013 43.000 sSY | 3.60000 154.80] 7.00000 301.00| 3.10000 133.30
PERMANENT GRASS SEEDING, DRY GROUND | |
0260 735533 43.000 sSY | 5.10000 219.30| 7.00000 301.00| 6.20000 266.60
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0270 742509 80.000 HOUR | 30.12000 2409.60] 30.12000 2409.60] 30.12000 2409.60
FLAGGER, KENT COUNTY, FEDERAL | | |
0280 742518 8.000 HOUR | 43.67000 349.36| 43.67000 349.36| 43.67000 349.36
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0290 743003 40.000 EADY | 27.50000 1100.00] 25.75000 1030.00] 19.00000 760.00
ARROWPANELS, TYPE C | | |
0300 743501 156.000 EADY | 1.60000 249.60 | 1.00000 156.00] 1.05000 163.80
WARNING LIGHTS , TYPE B | | |
0310 743504 17.000 EACH | 152.00000 2584.00] 160.00000 2720.00] 124.00000 2108.00
WARNING SIGNS | |
0320 743512 40.000 EADY | 143.00000 5720.00] 105.00000 4200.00] 160.00000 6400.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE T | | |
0330 743514 28.000 EADY | 73.75000 2065.00] 45.00000 1260.00] 80.00000 2240.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0340 743525 224.000 EADY | 6.00000 1344.00] 4.00000 896.00] 4.20000 940.80
TEMPORARY WARNING SIGNS | | |
0350 748015 136.000 SF | 12.00000 1632.00] 4.30000 584.80| 4.15000 564.40
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0360 748506 2547.000 LF | 1.40000 3565.80] 1.10000 2801.70] 1.05000 2674.35
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0370 748530 67.000 SF | 4.75000 318.25]| 10.00000 670.00] 4.15000 278.05
REMOVAL OF PAVEMENT STRIPING | | |
0380 758000 254.000 SY | 21.60000 5486.40]| 10.00000 2540.00] 17.15000 4356.10
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0390 762001 1079.000 LF | 2.40000 2589.60] 1.35000 1456.65] 2.10000 2265.90
SAW CUTTING, HOT MIX | | |
0400 762002 8.000 LF | 12.65000 101.20] 22.00000 176.00] 10.30000 82.40
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0410 763000 LUMP | 40000.00000 40000.00| 5400.00000 5400.00] 13400.00000 13400.00
| | |
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CONTRACT TITLE : SR 10 @ SORGHUM MILL ROAD
CALL ORDER : 002 CONTRACT ID : 29-008-03.01 COUNTIES : KENT
LETTING DATE : 04/21/09 DISTRICT : Sl
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0420 763500 LUMP | 25000.00000 25000.00] 9000.00000 9000.00] 14400.00000 14400.00
MAINTENANCE OF TRAFFIC | | |
0430 763501 LUMP | 25000.00000 25000.00] 2500.00000 2500.00] 1500.00000 1500.00
CONSTRUCTION ENGINEERING | | |
0440 763505 40.000 HOUR | 75.00000 3000.00] 75.00000 3000.00] 75.00000 3000.00
TRAFFIC OFFICERS | | |
0450 763597 40.000 HOUR | 125.00000 5000.00] 125.00000 5000.00] 125.00000 5000.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 289,988.21| $ 180,454.61| $ 211,289.16
—————————————————————————————————————————— S
SECTION 0002 FIXED QUANTITIES
| | |
0460 202000 1035.000 cCY | 17.50000 18112.50| 13.25000 13713.75| 16.30000 16870.50
EXCAVATION AND EMBANKMENT | | |
SECTION TOTALS | $ 18,112.50] $ 13,713.75] $ 16,870.50
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 308,100.71| $ 194,168.36| $ 228,159.66
DBE GOALS | 10 % | 10 % | 10 %




CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

SR 10 @ SORGHUM MILL ROAD

TABULATION OF BIDS

FINAL

DATE
PAGE

05/13/09
002 -5

CALL ORDER 002 CONTRACT ID 29-008-03.01 COUNTIES KENT
LETTING DATE 04/21/09 DISTRICT
SET-ASIDE
I ( 3 ) | ( 4 ) I ( )
|DAVID A BRAMBLE INC |DIXIE CONST CO INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 100.00000 100.00] 4970.00000 4970.00 | 965.00000 965.00
CLEARING AND GRUBBING | | |
0020 208000 10.000 CY | 2.00000 20.00] 30.50000 305.00| 34.15000 341.50
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0030 209001 60.000 CY | 30.00000 1800.00| 9.55000 573.00| 45.00000 2700.00
BORROW, TYPE A | | |
0040 212000 50.000 CY | 30.00000 1500.00 | 51.90000 2595.00 | 35.25000 1762.50
UNDERCUT EXCAVATION | | |
0050 252000 5.000 EACH | 150.00000 750.00| 370.00000 1850.00 | 273.00000 1365.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0060 252002 5.000 EACH | 100.00000 500.00| 185.00000 925.00] 143.00000 715.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0070 302007 464.000 CY | 65.00000 30160.00] 58.60000 27190.40| 64.35000 29858.40
GRADED AGGREGATE BASE COURSE, TYPE B | |
0080 401645 194.000 TON | 73.50000 14259.00 | 84.60000 16412.40| 83.00000 16102.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0090 401648 282.000 TON | 67.50000 19035.00| 70.40000 19852.80| 70.00000 19740.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0100 401663 575.000 TON | 62.00000 35650.00] 63.10000 36282.50] 60.00000 34500.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0110 401666 10.000 TON | 150.00000 1500.00| 95.40000 954.00| 166.75000 1667.50
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0120 401667 20.000 TON | 150.00000 3000.00| 97.00000 1940.00| 107.25000 2145.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0130 402000 10.000 TON | 150.00000 1500.00| 106.00000 1060.00| 110.00000 1100.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0140 612021 32.000 LF | 65.00000 2080.00 | 91.90000 2940.80 | 112.55000 3601.60
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
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DATE : 05/13/09
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FURNISH AND MAINTAIN TRUCK MOUNTED

FINAL
CONTRACT TITLE : SR 10 @ SORGHUM MILL ROAD
CALL ORDER : 002 CONTRACT ID : 29-008-03.01 COUNTIES : KENT
LETTING DATE : 04/21/09 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |DIXIE CONST CO INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 612022 56.000 LF | 70.00000 3920.00| 104.00000 5824.00 | 131.00000 7336.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0160 612529 88.000 LF | 10.00000 880.00| 14.50000 1276.00 | 18.50000 1628.00
PIPE VIDEO INSPECTION | | |
0170 701011 1194.000 LF | 17.00000 20298.00| 18.50000 22089.00| 16.20000 19342.80
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0180 705002 1087.000 SF | 6.50000 7065.50 | 7.75000 8424.25| 6.00000 6522.00
P.C.C. SIDEWALK, 6" | | |
0190 708051 2.000 EACH | 2000.00000 4000.00 | 2070.00000 4140.00| 2625.00000 5250.00
DRAINAGE INLET, 34" X 24" | | |
0200 708052 3.000 EACH | 2500.00000 7500.00 | 2550.00000 7650.00 | 4450.00000 13350.00
DRAINAGE INLET, 48" X 30" | | |
0210 708500 4.000 EACH | 400.00000 1600.00| 261.00000 1044.00| 435.00000 1740.00
REPLACING CATCH BASIN GRATES | | |
0220 710501 2.000 EACH | 1500.00000 3000.00| 2560.00000 5120.00 | 730.00000 1460.00
CONVERTING EXISTING CATCH BASIN TO | | |
MANHOLE | | |
0230 720527 1500.000 EADY | 0.35000 525.00 | 0.32000 480.00| 0.60000 900.00
PLASTIC DRUMS | |
0240 732002 43.000 SY | 50.00000 2150.00 | 30.20000 1298.60| 27.00000 1161.00
TOPSOIL, 6" DEPTH | | |
0250 734013 43.000 SY | 5.00000 215.00| 3.20000 137.60] 8.65000 371.95
PERMANENT GRASS SEEDING, DRY GROUND | | |
0260 735533 43.000 SY | 5.00000 215.00| 6.35000 273.05| 5.95000 255.85
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0270 742509 80.000 HOUR | 30.12000 2409.60 | 30.12000 2409.60 | 30.12000 2409.60
FLAGGER, KENT COUNTY, FEDERAL | | |
0280 742518 8.000 HOUR | 43.67000 349.36 | 43.67000 349.36 | 43.67000 349.36
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0290 743003 40.000 EADY | 25.00000 1000.00| 15.90000 636.00] 30.00000 1200.00
ARROWPANELS, TYPE C | | |
0300 743501 156.000 EADY | 1.00000 156.00] 1.05000 163.80] 1.00000 156.00
WARNING LIGHTS , TYPE B | | |
0310 743504 17.000 EACH | 200.00000 3400.00 | 185.00000 3145.00 | 88.25000 1500.25
WARNING SIGNS | |
0320 743512 40.000 EADY | 125.00000 5000.00 | 106.00000 4240.00 | 135.00000 5400.00
| | |
| | |

ATTENUATOR, TYPE I
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CALL ORDER 002 CONTRACT ID 29-008-03.01 COUNTIES KENT
LETTING DATE 04/21/09 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |DIXIE CONST CO INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0330 743514 28.000 EADY | 85.00000 2380.00] 79.40000 2223.20] 90.00000 2520.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0340 743525 224.000 EADY | 2.00000 448.00] 2.10000 470.40] 3.30000 739.20
TEMPORARY WARNING SIGNS | | |
0350 748015 136.000 SF | 4.50000 612.00] 37.10000 5045.60] 4.35000 591.60
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0360 748506 2547.000 LF | 1.10000 2801.70] 2.10000 5348.70] 1.10000 2801.70
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0370 748530 67.000 SF | 4.50000 301.50] 10.60000 710.20] 4.35000 291.45
REMOVAL OF PAVEMENT STRIPING | | |
0380 758000 254.000 SY | 10.00000 2540.00] 18.80000 4775.20] 28.75000 7302.50
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0390 762001 1079.000 LF | 1.25000 1348.75] 2.10000 2265.90] 1.35000 1456.65
SAW CUTTING, HOT MIX | | |
0400 762002 8.000 LF | 10.00000 80.00] 10.60000 84.80| 21.60000 172.80
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0410 763000 LUMP | 8500.00000 8500.00] 8840.00000 8840.00| 8249.75000 8249.75
INITIAL EXPENSE | | |
0420 763500 LUMP | 5000.00000 5000.00] 2910.00000 2910.00] 9674.00000 9674.00
MAINTENANCE OF TRAFFIC | | |
0430 763501 LUMP | 3000.00000 3000.00] 1480.00000 1480.00| 4752.00000 4752.00
CONSTRUCTION ENGINEERING | | |
0440 763505 40.000 HOUR | 75.00000 3000.00] 75.00000 3000.00] 75.00000 3000.00
TRAFFIC OFFICERS | | |
0450 763597 40.000 HOUR | 125.00000 5000.00] 125.00000 5000.00] 125.00000 5000.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 210,549.41| $ 228,705.16] $ 233,447.96
—————————————————————————————————————————— s S
SECTION 0002 FIXED QUANTITIES
| | |
0460 202000 1035.000 cCY | 20.00000 20700.00| 26.30000 27220.50] 36.65000 37932.75
EXCAVATION AND EMBANKMENT | | |
SECTION TOTALS | $ 20,700.00| $ 27,220.50] $ 37,932.75
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 231,249.41| $ 255,925.66] $ 271,380.71

DBE GOALS | 10

10

10




